



PhilGEPS

Philippine Government Electronic Procurement System

Central Portal for
Philippine Government
Procurement Opportunities

Award Notice Abstract (Ref No.: 3899701)

Status: Updated

<p>Reference Number: 9072676</p> <p>Control Number: 22-09-896</p> <p>Bid Notice Title: 22-09-896 Procurement of 1.5 HP Split Aircon with installation for COVID 19 Operation at MHO, Alamada</p> <p>Approved Budget: Php100,000.00</p> <p>Procurement Mode: Negotiated Procurement - Small Value Procurement (Sec. 53.9)</p> <p>Classification: Goods</p> <p>Category: Office Equipment</p> <p>Applicable Procurement Rules: Implementing Rules and Regulations</p> <p>Funding Source: Government of the Philippines (GOP)</p> <p>Funding Instrument: Budget for the Contract Approved by the Sanggunian</p> <p>Area of Delivery: Cotabato</p> <p>Delivery Period: 30 Day/s</p> <p>Contact Person: ZOBALDA CASTRO</p> <p>Created By: ZOBALDA CASTRO</p>	<p align="center">MUNICIPALITY OF ALAMADA, COTABATO</p> <p>Brgy. Kitacubong Alamada, Cotabato Alamada Cotabato, Region XII, Philippines</p> <p align="center">22-09-896 Procurement of 1.5 HP Split Aircon with</p> <p>Awardee : MODERN COOLING REFRIGERATION AND AIRCONDITIONING SERVICES</p> <p>Contact Person : BRYANT GLENN PLACIBE SEBUCO</p> <p>Address : BURGOS ST, BARANGAY POBLACION 5 Midsayap Cotabato, Region XII, Philippines</p> <p>Designation : OWNER</p> <table border="1"> <thead> <tr> <th colspan="3">Line Item</th> </tr> <tr> <th>#</th> <th>Product/Service/Project Name</th> <th>Budget</th> </tr> </thead> <tbody> <tr> <td>1</td> <td>22-09-896 Procurement of 1.5 HP Split Aircon with, Aircon, 44000000, 1, Lot</td> <td>Php100,000.00</td> </tr> </tbody> </table> <p>Reason for Award : LCRQ</p>	Line Item			#	Product/Service/Project Name	Budget	1	22-09-896 Procurement of 1.5 HP Split Aircon with, Aircon, 44000000, 1, Lot	Php100,000.00	<p>Award Type: Award Notice</p> <p>Contract Amount: Php95,000.00</p> <p>Award Date: 21-Oct-2022</p> <p>Publish Date: 18-Nov-2022</p> <p>Date Last Updated: 18-Nov-2022</p> <p>Contract Number: 22-10-1088</p> <p>Proceed Date: 31-Oct-2022</p> <p>Contract Effectivity Date: 26-Oct-2022</p> <p>Contract End Date: 10-Dec-2022</p> <p>Created By: ZOBALDA PELANDOC CASTRO</p> <p>Date Created: 18-Nov-2022</p> <p>Approver: ZOBALDA PELANDOC CASTRO</p> <p>View Documents: 4</p>
Line Item											
#	Product/Service/Project Name	Budget									
1	22-09-896 Procurement of 1.5 HP Split Aircon with, Aircon, 44000000, 1, Lot	Php100,000.00									